SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 121 CONTRACT ID : SR -27370-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 5.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
11 203-02000 EXCAVATION, COMMON 1,313.000 CYs
12 203-51223 EXCAVATION, WATERWAY 113.000 CYs
13 205-03371 SEDIMENT, REMOVE 110.000 CYs
14 205-06932 TEMPORARY CHECK DAM, STRAW BALES 80.000 LFT
15 205-06936 TEMPORARY SEDIMENT TRAP 220.000 TON
16 206-51220 EXCAVATION, WET 355.000 CYs
17 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 750.000 CYs
18 207-08263 SUBGRADE TREATMENT, TYPE IA 3,060.000 SYS
19 207-08267 SUBGRADE TREATMENT, TYPE IIIA 408.200 SYS
20 211-09264 STRUCTURE BACKFILL, TYPE 1 55.000 CYs
21 211-09268 STRUCTURE BACKFILL, TYPE 5 455.000 CYs
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 940.000 TON
23 306-08037 MILLING, ASPHALT, 3 IN. 1,667.000 SYS
24 306-08043 MILLING, TRANSITION 267.000 SYS
25 402-07432 HMA SURFACE, TYPE A 676.000 TON
26 402-07434 HMA SURFACE, TYPE C 220.000 TON
27 402-07435 HMA INTERMEDIATE, TYPE A 460.000 TON
28 402-07439 HMA INTERMEDIATE, TYPE C 460.000 TON
29 402-07442 HMA BASE, TYPE C 365.000 TON
30 406-05520 ASPHALT FOR TACK COAT 3.000 TON
31 601-01740 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4 1.000 EACH
32 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 2.000 EACH
33 601-02206 TEMPORARY GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 312.500 LEFT
34 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
35 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
36 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 300.000 LEFT
37 610-07487 HMA FOR APPROACHES, TYPE B 115.000 TON
38 611-06497 MAILBOX ASSEMBLY, SINGLE 3.000 EACH
39 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
40 615-06490 RIGHT OF WAY MARKER 19.000 EACH
41 615-06500 MONUMENT, A 2.000 EACH
42 616-02320 GEOTEXTILES 436.000 SYS
43 616-06405 RIPRAP, REVETMENT 471.000 TON
44 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
45 621-06545 FERTILIZER 1.000 TON
46 621-06553 SEED MIXTURE, R 245.000 LBS
47 621-06557 SEED MIXTURE, T 115.000 LBS
48 621-06565 MULCHING MATERIAL 6.000 TON
49 621-06567 WATER 25.000 kGAL



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER : 121 CONTRACT ID : SR -27370-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 621-06574 SODDING 527.000 SYS
51 628-09401 FIELD OFFICE, A 5.000 MOS
52  715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 220.000 LET
53 715-46005 PIPE END SECTION, 15 IN. 12.000 EACH
54 723-06660 WINGWALL 60.000 SYS
55 723-09069 STRUCTURE, PRECAST THREE-SIDED, 144 IN. X 96 IN. 58.000 LFT
56 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
57 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
58 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,500.000 LFT
59 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,180.000 LET
60 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
61 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
62 801-06775 MAINTAINING TRAFFIC LUMP LUMP
63 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
64 801-07119 BARRICADE, III-B 24.000 LET
65 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 875.000 LEFT
66 808-01428 TEMPORARY TRANSVERSE MARKINGS, WHITE, STOP LINE, 24 IN. 24.000 LEFT
67 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,100.000 LET
68 808-06716 LINE, REMOVE 415.000 LFT
69 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 291.250 LEFT
70 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 15.000 EACH

71 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 15.000 EACH
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CALL ORDER ¢ 131 CONTRACT ID : SR -29114-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 11.000 MOS
5 105-08523 RADIO SERVICE 11.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-02240 PAVEMENT REMOVAL 64.400 SYS
16 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
17 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
18 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
19 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
20 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
21 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
22 203-02000 EXCAVATION, COMMON 5,156.600 CYs
23 203-02070 BORROW 123.700 CYs
24 205-03371 SEDIMENT, REMOVE 2,000.000 CYs
25 205-06932 TEMPORARY CHECK DAM, STRAW BALES 144.000 LEFT
26 205-06936 TEMPORARY SEDIMENT TRAP 142.300 TON
27 205-06937 TEMPORARY SILT FENCE 1,014.000 LFT
28 207-08267 SUBGRADE TREATMENT, TYPE IIIA 1,400.000 SYS
29 207-08268 SUBGRADE TREATMENT, TYPE IV 10,120.000 SYS
30 211-09264 STRUCTURE BACKFILL, TYPE 1 114.400 CYs
31 213-09269 FLOWABLE BACKFILL, NON-REMOVEABLE 200.300 CYs
32 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 5,191.500 TON
33 304-07491 HMA PATCHING, TYPE C 52.700 TON
34 306-08033 MILLING, ASPHALT, 1 IN. 66.700 SYS
35 306-08036 MILLING, ASPHALT, 2 IN. 6,098.000 SYS
36 306-08043 MILLING, TRANSITION 747.000 SYS
37 401-06264 PROFILOGRAPH, HMA LUMP LUMP
38 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 914.600 TON
39 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 1,399.600 TON
40 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 1,296.200 TON
41 402-07432 HMA SURFACE, TYPE A 340.700 TON
42 402-07435 HMA INTERMEDIATE, TYPE A 291.300 TON
43  402-07440 HMA BASE, TYPE A 1,066.600 TON
44 406-05520 ASPHALT FOR TACK COAT 7.280 TON
45 601-91426 GUARDRAIL TERMINAL END SECTION, A 2.000 EACH
46 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 18.750 LFT
47 603-03398 FENCE, RELOCATE 1,115.000 LFT
48 603-03829 FENCE 130.000 LFT
49 610-07487 HMA FOR APPROACHES, TYPE B 586.600 TON
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CALL ORDER ¢ 131 CONTRACT ID : SR -29114-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
50 611-06497 MAILBOX ASSEMBLY, SINGLE 8.000 EACH
51 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 9.480 TON
52 612-60410 DRILLED HOLE FOR UNDERSEAL 158.000 EACH
53 615-06490 RIGHT OF WAY MARKER 22.000 EACH
54 615-06500 MONUMENT, A 2.000 EACH
55 615-06505 MONUMENT, B 2.000 EACH
56 615-06520 MONUMENT, RE-ESTABLISH 1.000 EACH
57 616-02320 GEOTEXTILES 366.000 SYS
58 616-06451 RIPRAP, UNIFORM 230.300 TON
59 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
60 621-06557 SEED MIXTURE, T 327.600 LBS
61 621-06560 MULCHED SEEDING, U 10,572.750 SYS
62 621-06575 SODDING, NURSERY 9,743.000 SYS
63 628-09402 FIELD OFFICE, B 11.000 MOS
64 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 11.000 MOS
65 714-06688 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 5 FT. X 2 FT. 32.000 LEFT
66 714-26702 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 6 FT. X 3 FT. 184.000 LEFT
67 715-02628 SAFETY METAL END SECTION, 6:1, 15 IN. 16.000 EACH
68 715-04830 GRATED BOX END SECTION 4.000 EACH
69 715-04830 GRATED BOX END SECTION 2.000 EACH
70 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 340.000 LEFT
71  715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 49.300 TON
72 801-03290 CONSTRUCTION SIGN, C 10.000 EACH
73 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
74 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 9,050.000 LEFT
75 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 9,800.000 LFT
76 801-06625 DETOUR ROUTE MARKER ASSEMBLY 54.000 EACH
77 801-06640 CONSTRUCTION SIGN, A 44.000 EACH
78 801-06775 MAINTAINING TRAFFIC LUMP LUMP
79 801-07118 BARRICADE, III-A 312.000 LFT
80 801-07119 BARRICADE, III-B 72.000 LET
81 801-07120 BARRICADE, III, PERMANENT 12.000 LEFT
82 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 2,160.000 LEFT
83 802-04116 SIGN, PANEL, RESET 4.000 EACH
84 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 52.500 LET
85 802-05705 SIGN POST, SQUARE, 2, UNREINFORCED ANCHOR BASE 61.000 LEFT
86 802-09570 SIGN, SHEET, SHEETING TYPE IX, WITH 30.100 SET
87 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) 1.000 EACH
88 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 6,919.000 LFT
89 808-06716 LINE, REMOVE 7,050.000 LFT
90 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 7,540.000 LEFT
91 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 24.000 LEFT
92 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 12.000 EACH
93 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 33.000 EACH

94 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 164.000 EACH
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CALL ORDER ¢ 141 CONTRACT ID : SR -30221-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 203-02070 BORROW 10.000 CYs
11 205-06937 TEMPORARY SILT FENCE 400.000 LEFT
12 213-09269 FLOWABLE BACKFILL, NON-REMOVEABLE 5.000 CYs
13 303-01180 COMPACTED AGGREGATE, NO. 53 20.000 TON
14 603-06060 FENCE, FARM FIELD, RESET 60.000 LFT
15 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
16 621-06559 MULCHED SEEDING, R 2,000.000 SYS
17 628-09401 FIELD OFFICE, A 6.000 MOS
18 715-01662 PIPE CLEANING, 12 IN. TO 48 IN. DIA. 55.000 LFT
19 715-03584 SAFETY METAL END SECTION, 4:1, 18 IN. 2.000 EACH
20 716-07632 PIPE INSTALLATION, TRENCHLESS, 18 IN. 54.000 LEFT
21 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
22 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
23 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : lel CONTRACT ID : SR -30592-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
5 105-08523 RADIO SERVICE 12.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 202-02241 GUARDRAIL, REMOVE 142.000 LFT
15 202-93741 GUARD RAIL END TREATMENT, REMOVE 13.000 EACH
16 203-02070 BORROW 70.000 CYs
17 203-08607 LINEAR GRADING 64,000.000 LEFT
18 303-01180 COMPACTED AGGREGATE, NO. 53 2,350.000 TON
19 304-07490 HMA PATCHING, TYPE B 9,286.000 TON
20 306-08033 MILLING, ASPHALT, 1 IN. 405,500.000 SYS
21 306-08043 MILLING, TRANSITION 750.000 SYS
22 306-08432 MILLING, APPROACH 29,600.000 SYS
23 401-06264 PROFILOGRAPH, HMA LUMP LUMP
24 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 33,600.000 TON
25 404-05511 SEAL COAT, 2 138,800.000 SYS
26 406-05520 ASPHALT FOR TACK COAT 105.000 TON
27 601-05999 CURVED TERMINAL END 1.000 EACH
28 601-94689 GUARDRAIL END TREATMENT, OS 14.000 EACH
29 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 50.000 LEFT
30 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 13.000 EACH
31 610-07487 HMA FOR APPROACHES, TYPE B 2,440.000 TON
32 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 132.500 TON
33 612-60410 DRILLED HOLE FOR UNDERSEAL 2,208.000 EACH
34 628-09401 FIELD OFFICE, A 12.000 MOS
35 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
36 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 12.000 EACH
37 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
38 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 12,520.000 LET
39 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 12,520.000 LET
40 801-06640 CONSTRUCTION SIGN, A 47.000 EACH
41 801-06710 FLASHING ARROW SIGN 200.000 DAY
42 801-06775 MAINTAINING TRAFFIC LUMP LUMP
43 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 6.000 EACH
44 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 122.000 LET
45 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 486.000 LEFT
46 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 486.000 LEFT
47 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) 1.000 EACH
48 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 30,730.000 LFT
49 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 134,128.000 LEFT



SCHEDULE OF PAY ITEMS PAGE 11

CALL ORDER : lel CONTRACT ID : SR -30592-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
50 808-06716 LINE, REMOVE 1,094.000 LFT
51 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 122,076.000 LET
52 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 130.000 LEFT
53 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,850.000 EACH

54 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,850.000 EACH
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CALL ORDER 171 CONTRACT ID : SR -30903-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 203-08607 LINEAR GRADING 51,491.000 LET
13 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,165.000 TON
14 304-07489 HMA PATCHING, TYPE A 2,500.000 TON
15 304-07783 HMA PATCHING, TYPE D 2,253.000 TON
16 306-08033 MILLING, ASPHALT, 1 IN. 338,315.000 SYS
17 306-08042 MILLING, SCARIFICATION/PROFILE 107,189.000 SYS
18 306-08043 MILLING, TRANSITION 2,030.000 SYS
19 401-06264 PROFILOGRAPH, HMA LUMP LUMP
20 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 9,010.000 TON
21 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 28,524.000 TON
22 406-05520 ASPHALT FOR TACK COAT 108.000 TON
23 606-07484 MILLED HMA SHOULDER CORRUGATIONS 201,084.000 LFT
24 628-09401 FIELD OFFICE, A 12.000 MOS
25 725-06878 PIPE LINER, THERMOPLASTIC, 84 IN. 240.000 LEFT
26 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 12.000 EACH
27 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
28 801-06204 TEMPORARY PAVEMENT MARKING, 5 IN. 5,149.000 LEFT
29 801-06208 TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN 5,149.000 LEFT
30 801-06640 CONSTRUCTION SIGN, A 38.000 EACH
31 801-06710 FLASHING ARROW SIGN 240.000 DAY
32 801-06775 MAINTAINING TRAFFIC LUMP LUMP
33 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
34 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 1,220.000 LET
35 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 1,220.000 LET
36 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 25,441.000 LEFT
37 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 103,229.000 LEFT
38 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 7,337.000 LET
39 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 1,340.000 LET
40 808-06716 LINE, REMOVE 2,745.000 LFT
41 808-74811 LINE, EPOXY, BROKEN, WHITE, 5 IN. 305.000 LEFT
42 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 101,762.000 LEFT
43 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,492.000 EACH
44 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,492.000 EACH
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CALL ORDER ;181 CONTRACT ID : SR -31056-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 303-01180 COMPACTED AGGREGATE, NO. 53 376.000 TON
7 503-03489 RETROFITTED TIE BARS 293.000 EACH
8 503-05240 D-1 CONTRACTION JOINT 552.000 LFT
9 506-06333 PCCP PATCHING, FULL DEPTH 1,657.000 SYS
10 506-06334 PCCP PATCHING, PARTIAL DEPTH 50.000 SYS
11 507-07482 CRACKS AND JOINTS IN PCCP, ROUT AND SEAL 100.000 LEFT
12 628-09402 FIELD OFFICE, B 4.000 MOS
13 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
14 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 241.000 LET
15 801-06625 DETOUR ROUTE MARKER ASSEMBLY 21.000 EACH
16 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
17 801-06775 MAINTAINING TRAFFIC LUMP LUMP
18 801-07119 BARRICADE, III-B 96.000 LFT
19 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
20 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 4,810.000 LFT
21 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 4,810.000 LFT
22 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 30.000 EACH
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CALL ORDER : 221 CONTRACT ID : SRS-28667-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-02241 GUARDRAIL, REMOVE 25.000 LFT
13 202-02279 CURB AND GUTTER, REMOVE 2,810.000 LFT
14 202-52710 SIDEWALK, CONCRETE, REMOVE 1,325.000 SYS
15 202-93741 GUARD RAIL END TREATMENT, REMOVE 4.000 EACH
16 304-07491 HMA PATCHING, TYPE C 740.000 TON
17 306-08034 MILLING, ASPHALT, 1 1/2 IN. 92,000.000 SYS
18 306-08432 MILLING, APPROACH 8,000.000 SYS
19 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 7,600.000 TON
20 406-05520 ASPHALT FOR TACK COAT 26.000 TON
21 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
22 604-06069 CURB RAMP, CONCRETE 392.300 SYS
23 604-07894 CURB RAMP, CONCRETE, A 280.000 SYS
24 604-07896 CURB RAMP, CONCRETE, B 98.400 SYS
25 604-07898 CURB RAMP, CONCRETE, D 10.800 SYS
26 604-07900 CURB RAMP, CONCRETE, F 328.900 SYS
27 604-07901 CURB RAMP, CONCRETE, G 14.700 SYS
28 604-07902 CURB RAMP, CONCRETE, H 151.200 SYS
29 604-07903 CURB RAMP, CONCRETE, K 53.400 SYS
30 605-06140 CURB AND GUTTER, CONCRETE 2,810.000 LFT
31 610-07488 HMA FOR APPROACHES, TYPE C 660.000 TON
32 621-06575 SODDING, NURSERY 245.000 SYS
33 628-09402 FIELD OFFICE, B 12.000 MOS
34 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
35 720-44000 CASTING, ADJUST TO GRADE 9.000 EACH
36 801-01349 TEMPORARY STOP LINE, 24 IN 1,717.000 LFT
37 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 90.000 EACH
38 801-01505 TEMPORARY PAVEMENT MESSAGE MARKINGS, WORD (ONLY) 29.000 EACH
39 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
40 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 25,480.000 LFT
41 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 25,480.000 LFT
42 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY) 29.000 EACH
43 801-06213 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (RXR) 4.000 EACH
44 801-06640 CONSTRUCTION SIGN, A 62.000 EACH
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
46  805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 7,686.000 LFT
47 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,772.000 LET
48 808-01771 TRANSVERSE MARKINGS, EPOXY, SOLID, YELLOW, CROSSHATCH LINE, 1,040.000 LFT
49 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 5,857.000 LFT
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CALL ORDER : 221 CONTRACT ID : SRS-28667-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
50 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 16,182.000 LET
51 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 2,281.000 LET
52 808-05534 LINE, EPOXY, SOLID, WHITE, 8 IN. 212.000 LET
53 808-05535 TRANSVERSE MARKINGS, EPOXY, SOLID, WHITE, CROSSHATCH LINE, 25.000 LEFT
54 808-06680 TRANSVERSE MARKINGS, EPOXY 1,452.000 LET
55 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 1,717.000 LET
56 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 90.000 EACH
57 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 29.000 EACH
58 808-74809 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (R X R) 4.000 EACH
59 808-94455 TRANSVERSE MARKINGS, EPOXY, CROSSWALK, 6 IN. 6,596.000 LFT

60 808-98000 LINE, EPOXY, SOLID, YELLOW, 8 IN. 1,921.000 LFT
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CALL ORDER : 231 CONTRACT 1ID SRS-28719-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02241 GUARDRAIL, REMOVE 25.000 LEFT
12 202-93741 GUARD RAIL END TREATMENT, REMOVE 11.000 EACH
13 203-02070 BORROW 55.000 CYs
14 203-08607 LINEAR GRADING 42,373.000 LFT
15 303-01180 COMPACTED AGGREGATE, NO. 53 600.000 TON
16 303-07449 COMPACTED AGGREGATE, NO. 73 76.340 TON
17 304-07491 HMA PATCHING, TYPE C 400.000 TON
18 304-07494 WIDENING WITH HMA, TYPE C 76.340 TON
19 306-08033 MILLING, ASPHALT, 1 IN. 101,060.100 SYS
20 306-08043 MILLING, TRANSITION 940.000 SYS
21 306-08432 MILLING, APPROACH 9,006.280 SYS
22 401-06264 PROFILOGRAPH, HMA LUMP LUMP
23 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 8,415.010 TON
24 406-05520 ASPHALT FOR TACK COAT 26.660 TON
25 601-94689 GUARDRAIL END TREATMENT, OS 11.000 EACH
26 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 450.000 LFT
27 610-07488 HMA FOR APPROACHES, TYPE C 635.210 TON
28 615-06505 MONUMENT, B 6.000 EACH
29 628-09402 FIELD OFFICE, B 9.000 MOS
30 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 9.000 MOS
31 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
32 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
33 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 4,038.000 LEFT
34 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,038.000 LFT
35 801-06640 CONSTRUCTION SIGN, A 39.000 EACH
36 801-06775 MAINTAINING TRAFFIC LUMP LUMP
37 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 1,402.000 LEFT
38 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 748.000 LET
39 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 133.250 LET
40 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 78,721.000 LET
41 808-06716 LINE, REMOVE 2,283.000 LEFT
42 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 5,100.000 LEFT
43 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 52,359.000 LFT
44 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 911.000 EACH
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CALL ORDER : 241 CONTRACT ID SRS-28770-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SURFACE TREATMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 304-07491 HMA PATCHING, TYPE C 400.000 TON
9 402-09282 ULTRATHIN BONDED WEARING COURSE SIZE 3/8 IN. 221,773.000 SYS
10 628-09401 FIELD OFFICE, A 3.000 MOS
11 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
12 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 6,300.000 LET
13 801-06640 CONSTRUCTION SIGN, A 42.000 EACH
14 801-06775 MAINTAINING TRAFFIC LUMP LUMP
15 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 4,933.000 LFT
16 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 5,112.000 LEFT
17 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 126,711.000 LEFT
18 808-06800 TRANSVERSE MARKINGS, EPOXY, SOLID, YELLOW, CROSSHATCH LINE, 216.000 LET
19 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 24 IN. 48.000 LET
20 808-74807 PAVEMENT MESSAGE MARKINGS, EPOXY, LANE INDICATIONS ARROWS 7.000 EACH
21 808-74808 PAVEMENT MESSAGE MARKINGS, EPOXY, WORD (ONLY) 7.000 EACH
22 808-75205 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 84,756.000 LFT
23 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 12,136.000 LET
24 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 47,425.000 LEFT
25 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 295.000 LEFT
26 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 48.000 LET
27 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 4.000 EACH
28 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH
29 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,215.000 EACH



SCHEDULE OF PAY ITEMS

CALL ORDER 251 CONTRACT 1ID SRS-29178-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02278 CURB, CONCRETE, REMOVE 44.000 LFT
10 202-52710 SIDEWALK, CONCRETE, REMOVE 19.000 SYS
11 202-90277 DETECTOR HOUSING, REMOVE 61.000 EACH
12 304-07491 HMA PATCHING, TYPE C 502.000 TON
13 306-08036 MILLING, ASPHALT, 2 IN. 30,300.000 SYS
14 306-08043 MILLING, TRANSITION 1,400.000 SYS
15 306-08432 MILLING, APPROACH 3,114.000 SYS
16 401-06264 PROFILOGRAPH, HMA LUMP LUMP
17 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 3,333.000 TON
18 402-07452 HMA WEDGE AND LEVEL, TYPE C 50.000 TON
19 406-05520 ASPHALT FOR TACK COAT 9.000 TON
20 604-06070 SIDEWALK, CONCRETE 19.000 SYS
21 604-07897 CURB RAMP, CONCRETE, C 4.000 SYS
22 604-07900 CURB RAMP, CONCRETE, F 93.000 SYS
23 604-07901 CURB RAMP, CONCRETE, G 6.000 SYS
24 604-07902 CURB RAMP, CONCRETE, H 8.000 SYS
25 605-01870 CURB, CONCRETE, A 28.000 LEFT
26 605-06090 CURB, INTEGRAL, CONCRETE 16.000 LFT
27 610-07488 HMA FOR APPROACHES, TYPE C 342.000 TON
28 621-06574 SODDING 50.000 SYS
29 628-09401 FIELD OFFICE, A 6.000 MOS
30 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 6.000 MOS
31 720-06525 CASTING, ADJUST TO GRADE, MONUMENT 1.000 EACH
32 720-44000 CASTING, ADJUST TO GRADE 21.000 EACH
33 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
34 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 2,164.000 LET
35 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,164.000 LET
36 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
37 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
38 801-06710 FLASHING ARROW SIGN 120.000 DAY
39 801-06775 MAINTAINING TRAFFIC LUMP LUMP
40 805-02327 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 2.000 EACH
41 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 28,000.000 LEFT
42 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 2,800.000 LEFT
43 805-78785 SIGNAL DETECTOR HOUSING 61.000 EACH
44 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 8,960.000 LFT
45 808-06694 LINE, PAINT, SOLID, YELLOW, 8 IN. 320.000 LEFT
46 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 1,760.000 LFT
47 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 5,200.000 LFT
48 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 150.000 LFT
49 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,400.000 LEFT
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CALL ORDER : 251 CONTRACT ID : SRS-29178-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
50 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 365.000 LFT
51 808-06723 PAVEMENT MESSAGE MARKINGS, PAINT, LANE INDICATION ARROW 8.000 EACH
52 808-06724 PAVEMENT MESSAGE MARKINGS, PAINT, WORD ONLY 3.000 EACH
53 808-74815 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 12 IN. 800.000 LET
54 808-75078 TRANSVERSE MARKINGS, PAINT, SOLID, YELLOW CROSSHATCH LINE, 160.000 LET
55 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 150.000 LET
56 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 4,380.000 LET
57 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 150.000 LET
58 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 979.000 LET
59 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 43.000 EACH
60 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 20.000 EACH
61 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 50.000 EACH

62 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 600.000 LFT
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CALL ORDER 271 CONTRACT ID : SRS-29809-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02278 CURB, CONCRETE, REMOVE 218.000 LFT
10 202-52710 SIDEWALK, CONCRETE, REMOVE 144.000 SYS
11 202-90277 DETECTOR HOUSING, REMOVE 2.000 EACH
12 303-01180 COMPACTED AGGREGATE, NO. 53 561.000 TON
13 304-07491 HMA PATCHING, TYPE C 1,383.000 TON
14 306-08034 MILLING, ASPHALT, 1 1/2 IN. 246,323.000 SYS
15 306-08043 MILLING, TRANSITION 2,610.000 SYS
16 306-08432 MILLING, APPROACH 19,109.000 SYS
17 401-06264 PROFILOGRAPH, HMA LUMP LUMP
18 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 20,322.000 TON
19 402-07452 HMA WEDGE AND LEVEL, TYPE C 100.000 TON
20 406-05520 ASPHALT FOR TACK COAT 54.000 TON
21 604-06070 SIDEWALK, CONCRETE 144.000 SYS
22 604-06367 JOINT MATERIAL 100.000 LFT
23 604-07896 CURB RAMP, CONCRETE, B 275.000 SYS
24 604-07897 CURB RAMP, CONCRETE, C 7.000 SYS
25 604-07901 CURB RAMP, CONCRETE, G 42.000 SYS
26 604-07902 CURB RAMP, CONCRETE, H 39.000 SYS
27 605-01870 CURB, CONCRETE, A 140.000 LFT
28 605-06090 CURB, INTEGRAL, CONCRETE 78.000 LFT
29 610-07488 HMA FOR APPROACHES, TYPE C 1,576.000 TON
30 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 2.000 TON
31 612-60410 DRILLED HOLE FOR UNDERSEAL 32.000 EACH
32 621-06574 SODDING 60.000 SYS
33 628-09402 FIELD OFFICE, B 8.000 MOS
34 720-44000 CASTING, ADJUST TO GRADE 68.000 EACH
35 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
36 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 16,789.000 LFT
37 801-06209 TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. 16,789.000 LFT
38 801-06640 CONSTRUCTION SIGN, A 144.000 EACH
39 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
40 801-06775 MAINTAINING TRAFFIC LUMP LUMP
41 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 6,500.000 LFT
42 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 650.000 LFT
43 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
44 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,080.000 LFT
45 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 14.000 EACH
46 808-01296 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORDS (STOP AHEAD) 1.000 EACH
47 808-05929 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 8 IN. 486.000 LFT
48 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 3,609.000 LFT
49 808-75205 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 110,301.000 LFT
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CALL ORDER 271 CONTRACT ID : SRS-29809-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
50 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 11,547.000 LET
51 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 52,429.000 LET
52 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 249.000 LEFT
53 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 295.000 LET
54 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 9.000 EACH
55 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 4.000 EACH
56 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,207.000 EACH
57 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,207.000 EACH
58 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 21.000 EACH

59 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 1,640.000 LET
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CALL ORDER : 281 CONTRACT ID : SRS-29811-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-90277 DETECTOR HOUSING, REMOVE 2.000 EACH
9 303-01180 COMPACTED AGGREGATE, NO. 53 30.000 TON
10 303-07449 COMPACTED AGGREGATE, NO. 73 100.000 TON
11 304-07491 HMA PATCHING, TYPE C 317.000 TON
12 306-08042 MILLING, SCARIFICATION/PROFILE 2,664.000 SYS
13 306-08043 MILLING, TRANSITION 403.000 SYS
14 306-08432 MILLING, APPROACH 10,087.000 SYS
15 402-07452 HMA WEDGE AND LEVEL, TYPE C 50.000 TON
16 402-09282 ULTRATHIN BONDED WEARING COURSE SIZE 3/8 IN. 120,325.000 SYS
17 406-05520 ASPHALT FOR TACK COAT 0.500 TON
18 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
19 628-09402 FIELD OFFICE, B 6.000 MOS
20 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
21 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
22 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,600.000 LFT
23 801-06640 CONSTRUCTION SIGN, A 44.000 EACH
24 801-06775 MAINTAINING TRAFFIC LUMP LUMP
25 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 1,250.000 LEFT
26 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 170.000 LET
27 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
28 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 400.000 LEFT
29 808-02157 PAVEMENT MESSAGE MARKINGS, REMOVE 3.000 EACH
30 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) 2.000 EACH
31 808-05929 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 8 IN. 658.000 LFT
32 808-06368 TRANSVERSE MARKING, REMOVE 1,000.000 LEFT
33 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 9,200.000 LEFT
34 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 6,231.000 LFT
35 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 71,367.000 LET
36 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 45,452.000 LEFT
37 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 750.000 LEFT
38 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 212.000 LET
39 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 1.000 EACH
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CALL ORDER : 291 CONTRACT ID : SRS-30033-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 24.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-02241 GUARDRAIL, REMOVE 670.000 LFT
13 202-02277 GUTTER, LIP, REMOVE 500.000 LFT
14 202-60815 CENTER CURB, REMOVE 779.000 LFT
15 202-93741 GUARD RAIL END TREATMENT, REMOVE 23.000 EACH
16 203-08607 LINEAR GRADING 1,215.000 LFT
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 530.000 TON
18 303-07449 COMPACTED AGGREGATE, NO. 73 200.000 TON
19 304-07492 WIDENING WITH HMA, TYPE A 982.000 TON
20 304-07783 HMA PATCHING, TYPE D 150.000 TON
21 306-08036 MILLING, ASPHALT, 2 IN. 105,230.000 SYS
22 306-08043 MILLING, TRANSITION 960.000 SYS
23 306-08432 MILLING, APPROACH 2,800.000 SYS
24 306-08595 MILLING ASPHALT, 3 1/2 IN. 29,860.000 SYS
25 401-06264 PROFILOGRAPH, HMA LUMP LUMP
26 401-07348 QC/QA-HMA, 4, 70, SURFACE, 12.5 mm 15,100.000 TON
27 406-05520 ASPHALT FOR TACK COAT 35.000 TON
28 601-06035 GUARDRAIL, RESET 1,500.000 LFT
29 601-94689 GUARDRAIL END TREATMENT, OS 19.000 EACH
30 601-94690 GUARDRAIL END TREATMENT, MS 4.000 EACH
31 605-04510 LIP GUTTER 3,750.000 LFT
32 605-06255 CENTER CURB, D, CONCRETE 780.000 SYS
33 605-52807 CURB AND GUTTER, COMBINED 450.000 LFT
34 621-06559 MULCHED SEEDING, R 1,180.000 SYS
35 628-09402 FIELD OFFICE, B 12.000 MOS
36 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
37 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 5.000 LEFT
38 720-44000 CASTING, ADJUST TO GRADE 40.000 EACH
39 720-44296 CAP INLET 1.000 EACH
40 720-45042 INLET, HAS5 1.000 EACH
41 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 12.000 EACH
42 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
43 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 3,886.000 LFT
44 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,886.000 LFT
45 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
46 801-06710 FLASHING ARROW SIGN 300.000 DAY
47 801-06775 MAINTAINING TRAFFIC LUMP LUMP
48 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
49 808-03002 LINE, EPOXY, BROKEN, WHITE, 4 IN. 1,100.000 LFT
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CALL ORDER : 291 CONTRACT ID : SRS-30033-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
50 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 4,375.000 LET
51 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 4,375.000 LET
52 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 4,910.000 LET
53 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 43,150.000 LEFT
54 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN. 400.000 LFT
55 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 395.000 LFT
56 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 43,800.000 LET
57 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 220.000 LEFT
58 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 130.000 LET
59 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 100.000 LET
60 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 450.000 EACH
61 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 450.000 EACH
62 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 344.000 LET

63 808-95933 CURB PAINTING, YELLOW 25,650.000 LET
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CALL ORDER : 301 CONTRACT ID : SRS-30057-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-02278 CURB, CONCRETE, REMOVE 20.000 LFT
13 202-52710 SIDEWALK, CONCRETE, REMOVE 10.000 SYS
14 303-07449 COMPACTED AGGREGATE, NO. 73 365.000 TON
15 304-07490 HMA PATCHING, TYPE B 500.000 TON
16 306-08034 MILLING, ASPHALT, 1 1/2 IN. 155,885.000 SYS
17 306-08043 MILLING, TRANSITION 1,500.000 SYS
18 306-08432 MILLING, APPROACH 10,565.000 SYS
19 401-06264 PROFILOGRAPH, HMA LUMP LUMP
20 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 12,865.000 TON
21 402-07451 HMA WEDGE AND LEVEL, TYPE B 500.000 TON
22 406-05520 ASPHALT FOR TACK COAT 46.000 TON
23 604-06070 SIDEWALK, CONCRETE 10.000 SYS
24 604-07897 CURB RAMP, CONCRETE, C 56.000 SYS
25 605-01870 CURB, CONCRETE, A 20.000 LFT
26 610-07487 HMA FOR APPROACHES, TYPE B 875.000 TON
27 621-06574 SODDING 50.000 SYS
28 628-09402 FIELD OFFICE, B 6.000 MOS
29 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
30 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
31 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
32 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 5,235.000 LFT
33 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,235.000 LFT
34 801-06640 CONSTRUCTION SIGN, A 53.000 EACH
35 801-06645 CONSTRUCTION SIGN, B 1.000 EACH
36 801-06775 MAINTAINING TRAFFIC LUMP LUMP
37 808-01226 SNOWPLOWABLE RAISED PAVEMENT MARKER CASTING, INSTALL 5.000 EACH
38 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 25,735.000 LFT
39 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 104,665.000 LFT
40 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 69,350.000 LFT
41 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,310.000 EACH
42 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,310.000 EACH
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CALL ORDER : 311 CONTRACT ID : SRS-30073-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 303-07449 COMPACTED AGGREGATE, NO. 73 200.000 TON
13 304-07491 HMA PATCHING, TYPE C 10.000 TON
14 306-08033 MILLING, ASPHALT, 1 IN. 176,300.000 SYS
15 306-08041 MILLING, PCCP 830.000 SYS
16 306-08043 MILLING, TRANSITION 1,500.000 SYS
17 306-08432 MILLING, APPROACH 16,343.000 SYS
18 401-06264 PROFILOGRAPH, HMA LUMP LUMP
19 401-07347 QC/QA-HMA, 3, 70, SURFACE, 12.5 mm 19,400.000 TON
20 406-05520 ASPHALT FOR TACK COAT 42.000 TON
21 610-07488 HMA FOR APPROACHES, TYPE C 1,800.000 TON
22 615-06527 MONUMENT, SECTION CORNER 13.000 EACH
23  628-09402 FIELD OFFICE, B 6.000 MOS
24 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 6.000 MOS
25 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
26 725-06866 PIPE LINER, THERMOPLASTIC, 15 IN. 45.000 LFT
27 725-06867 PIPE LINER, THERMOPLASTIC, 18 IN. 105.000 LFT
28 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
29 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
30 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 5,291.000 LET
31 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,291.000 LET
32 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
33 801-06710 FLASHING ARROW SIGN 90.000 DAY
34 801-06775 MAINTAINING TRAFFIC LUMP LUMP
35 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
36 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 111,380.000 LEFT
37 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 10,250.000 LEFT
38 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 35,471.000 LET
39 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 954.000 EACH
40 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 954.000 EACH
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CALL ORDER : 321 CONTRACT ID : SRS-30082-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 303-07449 COMPACTED AGGREGATE, NO. 73 6,784.000 TON
13 304-07491 HMA PATCHING, TYPE C 1,081.000 TON
14 306-08033 MILLING, ASPHALT, 1 IN. 150,000.000 SYS
15 306-08043 MILLING, TRANSITION 800.000 SYS
16 306-08432 MILLING, APPROACH 15,200.000 SYS
17 401-06264 PROFILOGRAPH, HMA LUMP LUMP
18 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 11,730.000 TON
19 406-05520 ASPHALT FOR TACK COAT 72.000 TON
20 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 5.000 EACH
21 628-09402 FIELD OFFICE, B 6.000 MOS
22 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
23 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 18,501.000 LFT
24 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 9,250.000 LEFT
25 801-06640 CONSTRUCTION SIGN, A 42.000 EACH
26 801-06775 MAINTAINING TRAFFIC LUMP LUMP
27 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 6.000 EACH
28 805-02441 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 2,360.000 LEFT
29 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,360.000 LEFT
30 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) 2.000 EACH
31 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN. 177.000 LET
32 808-75205 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 83,482.000 LEFT
33 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 9,190.000 LEFT
34 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 11,887.000 LFT
35 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 800.000 EACH
36 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 790.000 EACH
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PAGE 30

CALL ORDER 331 CONTRACT 1ID SRS-30472-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-02241 GUARDRAIL, REMOVE 605.000 LET
13 202-93741 GUARD RAIL END TREATMENT, REMOVE 8.000 EACH
14 203-02070 BORROW 81.000 CYs
15 303-01180 COMPACTED AGGREGATE, NO. 53 650.000 TON
16 304-07490 HMA PATCHING, TYPE B 2,450.000 TON
17 306-08042 MILLING, SCARIFICATION/PROFILE 82,300.000 SYS
18 306-08043 MILLING, TRANSITION 3,410.000 SYS
19 306-08432 MILLING, APPROACH 2,725.000 SYS
20 401-06264 PROFILOGRAPH, HMA LUMP LUMP
21 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 8,600.000 TON
22  402-07451 HMA WEDGE AND LEVEL, TYPE B 530.000 TON
23  406-05520 ASPHALT FOR TACK COAT 22.400 TON
24 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
25 601-94689 GUARDRAIL END TREATMENT, OS 8.000 EACH
26 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 255.000 LFT
27 610-07487 HMA FOR APPROACHES, TYPE B 250.000 TON
28 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
29 621-06559 MULCHED SEEDING, R 390.000 SYS
30 628-09402 FIELD OFFICE, B 6.000 MOS
31 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 6.000 MOS
32 706-08188 RAILING, TR 250.000 LEFT
33 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
34 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 3,445.000 LFT
35 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,445.000 LET
36 801-06640 CONSTRUCTION SIGN, A 33.000 EACH
37 801-06775 MAINTAINING TRAFFIC LUMP LUMP
38 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WORD (RR) 2.000 EACH
39 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 7,410.000 LET
40 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 68,850.000 LFT
41 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 14,325.000 LEFT
42 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 83.000 LEFT
43 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 543.000 EACH
44 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 544.000 EACH
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CALL ORDER : 341 CONTRACT ID : SRS-30568-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 20.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-02241 GUARDRAIL, REMOVE 263.000 LEFT
13 202-93741 GUARD RAIL END TREATMENT, REMOVE 28.000 EACH
14 203-02070 BORROW 7.000 CYs
15 303-07449 COMPACTED AGGREGATE, NO. 73 1,800.000 TON
16 304-07491 HMA PATCHING, TYPE C 1,625.000 TON
17 306-08034 MILLING, ASPHALT, 1 1/2 IN. 6,000.000 SYS
18 306-08042 MILLING, SCARIFICATION/PROFILE 153,750.000 SYS
19 306-08043 MILLING, TRANSITION 1,600.000 SYS
20 306-08432 MILLING, APPROACH 6,150.000 SYS
21 401-06264 PROFILOGRAPH, HMA LUMP LUMP
22 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 13,200.000 TON
23  402-07452 HMA WEDGE AND LEVEL, TYPE C 100.000 TON
24 406-05520 ASPHALT FOR TACK COAT 43.000 TON
25 506-06333 PCCP PATCHING, FULL DEPTH 170.000 SYS
26 506-06334 PCCP PATCHING, PARTIAL DEPTH 20.000 SYS
27 507-07482 CRACKS AND JOINTS IN PCCP, ROUT AND SEAL 6,300.000 LFT
28 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 3.000 EACH
29 601-01740 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4 2.000 EACH
30 601-94689 GUARDRAIL END TREATMENT, OS 23.000 EACH
31 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 25.000 LFT
32 610-07488 HMA FOR APPROACHES, TYPE C 506.000 TON
33 621-06559 MULCHED SEEDING, R 20.000 SYS
34 628-09402 FIELD OFFICE, B 10.000 MOS
35 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 10.000 MOS
36 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
37 801-06198 PATROLLER 10.000 DAY
38 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 5,100.000 LFT
39 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,100.000 LFT
40 801-06640 CONSTRUCTION SIGN, A 41.000 EACH
41 801-06775 MAINTAINING TRAFFIC LUMP LUMP
42 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 3,650.000 LEFT
43 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 103,350.000 LFT
44 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 84,350.000 LFT
45 808-06726 TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN. 67.000 LFT
46 808-75008 LINE, PAINT, SOLID, WHITE, 8 IN. 850.000 LEFT
47 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 39.000 LFT
48 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,115.000 EACH
49 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,118.000 EACH
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CALL ORDER : 351 CONTRACT ID : SRS-30604-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
2 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 10.000 MOS
3 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-02241 GUARDRAIL, REMOVE 35.000 LFT
13 202-90277 DETECTOR HOUSING, REMOVE 7.000 EACH
14 202-93741 GUARD RAIL END TREATMENT, REMOVE 1.000 EACH
15 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 95.000 TON
16 303-07449 COMPACTED AGGREGATE, NO. 73 17.000 TON
17 304-07491 HMA PATCHING, TYPE C 75.000 TON
18 304-07783 HMA PATCHING, TYPE D 509.000 TON
19 306-08034 MILLING, ASPHALT, 1 1/2 IN. 28,140.000 SYS
20 306-08432 MILLING, APPROACH 4,375.000 SYS
21 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 902.000 TON
22 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 1,288.000 TON
23  402-07432 HMA SURFACE, TYPE A 141.000 TON
24 406-05520 ASPHALT FOR TACK COAT 9.000 TON
25 507-07479 HMA PARTIAL DEPTH PATCH 208.000 TON
26 507-07479 HMA PARTIAL DEPTH PATCH 604.000 TON
27 601-09238 HAND DIG GUARDRAIL POST HOLES 4.000 EACH
28 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
29 604-07894 CURB RAMP, CONCRETE, A 35.000 SYS
30 604-07900 CURB RAMP, CONCRETE, F 229.000 SYS
31 604-07900 CURB RAMP, CONCRETE, F 14.000 SYS
32 604-07901 CURB RAMP, CONCRETE, G 25.000 SYS
33 604-07901 CURB RAMP, CONCRETE, G 15.000 SYS
34 604-07902 CURB RAMP, CONCRETE, H 89.000 SYS
35 610-07486 HMA FOR APPROACHES, TYPE A 361.000 TON
36 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
37 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 5.000 MOS
38 628-09409 MOBILE INTERNET SERVICE 5.000 MOS
39 720-45615 STRUCTURE, INLET, RECONSTRUCT 3.000 LFT
40 720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
41 720-45610 STRUCTURE, CATCH BASIN, RECONSTRUCT 4.000 LEFT
42 720-99315 CLEAN EXISTING CATCH BASINS 1.000 EACH
43 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
44 801-05954 TEMPORARY PAVEMENT MESSAGE MARKING 12.000 EACH
45 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 710.000 LFT
46  801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 710.000 LFT
47 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 5.000 EACH
48 801-06640 CONSTRUCTION SIGN, A 49.000 EACH
49 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 351 CONTRACT ID : SRS-30604-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
50 801-92448 CONSTRUCTION SIGNS, MOBILE 720.000 DAY
51 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 2,750.000 LFT
52 805-78785 SIGNAL DETECTOR HOUSING 7.000 EACH
53 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 860.000 LEFT
54 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 50.000 LET
55 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,060.000 LFT
56 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 663.000 LET
57 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 10,070.000 LEFT
58 808-75256 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 280.000 LET
59 808-75260 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, WHITE, CROSSHATCH 32.000 LET
60 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 247.000 LET
61 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 964.000 LET
62 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 17.000 EACH
63 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 12.000 EACH
64 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH

65 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 53.000 EACH
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CALL ORDER : 361 CONTRACT ID : SRS-30605-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-93135 RAILROAD CROSSING, REMOVE LUMP LUMP
13 202-93741 GUARD RAIL END TREATMENT, REMOVE 1.000 EACH
14 203-02000 EXCAVATION, COMMON 142.000 CYs
15 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 284.000 TON
16 304-07490 HMA PATCHING, TYPE B 2,472.000 TON
17 306-08034 MILLING, ASPHALT, 1 1/2 IN. 35,644.000 SYS
18 306-08432 MILLING, APPROACH 3,131.000 SYS
19 401-06264 PROFILOGRAPH, HMA LUMP LUMP
20 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 2,943.000 TON
21 406-05520 ASPHALT FOR TACK COAT 12.200 TON
22 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
23 604-07897 CURB RAMP, CONCRETE, C 16.200 SYS
24 604-07898 CURB RAMP, CONCRETE, D 5.400 SYS
25 604-07899 CURB RAMP, CONCRETE, E 64.200 SYS
26 604-07901 CURB RAMP, CONCRETE, G 112.700 SYS
27 604-07902 CURB RAMP, CONCRETE, H 12.600 SYS
28 604-07903 CURB RAMP, CONCRETE, K 17.800 SYS
29 610-07487 HMA FOR APPROACHES, TYPE B 261.000 TON
30 615-06520 MONUMENT, RE-ESTABLISH 2.000 EACH
31 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 2.000 EACH
32 628-09402 FIELD OFFICE, B 6.000 MOS
33 720-44000 CASTING, ADJUST TO GRADE 18.000 EACH
34 720-44045 CASTING, 8, FURNISH AND ADJUST TO GRADE 2.000 EACH
35 720-44055 CASTING, 10, FURNISH AND ADJUST TO GRADE 1.000 EACH
36 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 8.000 LEFT
37 720-45615 STRUCTURE, INLET, RECONSTRUCT 6.000 LEFT
38 720-94840 CASTING, ADJUST TO GRADE, WATER VALVE 2.000 EACH
39 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
40 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 985.000 LFT
41 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 985.000 LEFT
42 801-06640 CONSTRUCTION SIGN, A 50.000 EACH
43 801-06775 MAINTAINING TRAFFIC LUMP LUMP
44 801-92448 CONSTRUCTION SIGNS, MOBILE 450.000 DAY
45 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 7,616.000 LEFT
46 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 205.000 LEFT
47 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 16,430.000 LFT
48 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 21.000 LET
49 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 174.000 LEFT
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CALL ORDER : 361 CONTRACT ID : SRS-30605-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
50 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH

51 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 122.000 EACH
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CALL ORDER : 371 CONTRACT ID : SRS-30676-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CONCRETE PAEMENT CLEANING AND SEALING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 305-93342 SAW, CLEAN AND SEAL TRANSVERSE JOINTS 335.000 LFT
11 503-05240 D-1 CONTRACTION JOINT 210.000 LEFT
12 506-06333 PCCP PATCHING, FULL DEPTH 725.000 SYS
13 506-06334 PCCP PATCHING, PARTIAL DEPTH 56.000 SYS
14 507-07482 CRACKS AND JOINTS IN PCCP, ROUT AND SEAL 222,000.000 LFT
15 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
16 720-44055 CASTING, 10, FURNISH AND ADJUST TO GRADE 3.000 EACH
17 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
18 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
19 801-06640 CONSTRUCTION SIGN, A 36.000 EACH
20 801-06710 FLASHING ARROW SIGN 80.000 DAY
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
22 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 1,708.000 LFT
23 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 616.000 LFT
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CALL ORDER : 381 CONTRACT ID : SRS-31545-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 MICROSURFACING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 303-01180 COMPACTED AGGREGATE, NO. 53 40.000 TON
12 304-07491 HMA PATCHING, TYPE C 175.000 TON
13 306-08043 MILLING, TRANSITION 216.000 SYS
14 408-07478 CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL 12.000 TON
15 411-09521 MICRO-SURFACING, WARRANTED, MULTIPLE COURSE 79,830.000 SYS
16 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 6.000 MOS
17 628-09409 MOBILE INTERNET SERVICE 6.000 MOS
18 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
19 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,600.000 LFT
20 801-06640 CONSTRUCTION SIGN, A 31.000 EACH
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
22 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 49,551.000 LFT
23 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 5,395.000 LFT
24 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 17,216.000 LEFT
25 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 488.000 EACH
26 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 488.000 EACH
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CALL ORDER : 391 CONTRACT ID : SRS-31795-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 304-07491 HMA PATCHING, TYPE C 200.000 TON
12 406-05520 ASPHALT FOR TACK COAT 0.500 TON
13 411-09520 MICRO-SURFACING, WARRANTED, MULTIPLE COURSE 142,200.000 SYS
14 628-09402 FIELD OFFICE, B 3.000 MOS
15 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
16 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 9.000 EACH
17 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
18 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 14,900.000 LFT
19 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 100.000 LET
20 801-06640 CONSTRUCTION SIGN, A 49.000 EACH
21 801-06710 FLASHING ARROW SIGN 400.000 DAY
22 801-06775 MAINTAINING TRAFFIC LUMP LUMP
23 801-92448 CONSTRUCTION SIGNS, MOBILE 800.000 DAY
24 808-02157 PAVEMENT MESSAGE MARKINGS, REMOVE 9.000 EACH
25 808-06368 TRANSVERSE MARKING, REMOVE 100.000 LEFT
26 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 11,200.000 LET
27 808-06716 LINE, REMOVE 111,500.000 LFT
28 808-75205 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 55,200.000 LEFT
29 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 44,800.000 LEFT
30 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 100.000 LET
31 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 9.000 EACH
32 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 861.000 EACH
33 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 861.000 EACH
34 808-97323 LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN. 290.000 LFT
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CALL ORDER : 431 CONTRACT ID : SB -28077-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 202-74035 SIGN, REMOVE 10.000 EACH
13 203-02000 EXCAVATION, COMMON 6,690.700 CYs
14 203-02020 EXCAVATION, UNCLASSIFIED 18.600 CYs
15 203-51223 EXCAVATION, WATERWAY 211.200 CYs
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 134.420 TON
17 205-06932 TEMPORARY CHECK DAM, STRAW BALES 422.500 LEFT
18 205-06937 TEMPORARY SILT FENCE 150.000 LFT
19 206-51220 EXCAVATION, WET 78.100 CYs
20 207-08265 SUBGRADE TREATMENT, TYPE IIA 3,527.200 SYS
21 211-09264 STRUCTURE BACKFILL, TYPE 1 161.400 CYs
22 213-09269 FLOWABLE BACKFILL, NON-REMOVEABLE 6.500 CYs
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 743.000 TON
24 302-07455 DENSE GRADED SUBBASE 111.200 CYs
25 306-08043 MILLING, TRANSITION 320.000 SYS
26 402-07433 HMA SURFACE, TYPE B 298.800 TON
27 402-07438 HMA INTERMEDIATE, TYPE B 437.000 TON
28 402-07441 HMA BASE, TYPE B 1,386.900 TON
29 406-05520 ASPHALT FOR TACK COAT 2.600 TON
30 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
31 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 1.000 EACH
32 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
33 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 300.000 LEFT
34 602-06729 BARRIER DELINEATOR 6.000 EACH
35 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 163.300 SYS
36 610-07486 HMA FOR APPROACHES, TYPE A 22.700 TON
37 615-06490 RIGHT OF WAY MARKER 12.000 EACH
38 615-06505 MONUMENT, B 3.000 EACH
39 616-02320 GEOTEXTILES 823.400 SYS
40 616-05688 RIPRAP, CLASS 1 414.000 TON
41 616-06405 RIPRAP, REVETMENT 282.300 TON
42 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
43 621-06545 FERTILIZER 0.500 TON
44 621-06553 SEED MIXTURE, R 192.000 LBS
45 621-06565 MULCHING MATERIAL 2.300 TON
46 621-06567 WATER 7.600 kGAL
47 621-06574 SODDING 1,901.500 SYS
48 628-09401 FIELD OFFICE, A 6.000 MOS
49 701-02938 CORED HOLE IN ROCK, 24 IN. 16.000 LEFT
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CALL ORDER : 431 CONTRACT ID : SB -28077-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 701-51195 PILE, STEEL H, HP 12" X 53 91.100 LFT
51 701-91792 PILE TIP, STEEL H 8.000 EACH
52 702-51010 CONCRETE, B, ABOVE FOOTINGS 38.000 CYs
53 702-51015 CONCRETE, B, FOOTINGS 26.000 CYs
54 703-51030 REINFORCING STEEL 19,260.000 LBS
55 703-51032 REINFORCING STEEL, EPOXY COATED 21,992.000 LBS
56 704-51002 CONCRETE, C, SUPERSTRUCTURE 150.400 CYs
57 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
58 706-51020 CONCRETE, C, RAILING 14.900 CYs
59 709-51821 SURFACE SEAL LUMP LUMP
60 711-51864 DRILLED HOLE 20.000 EACH
61 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 100.000 LEFT
62 715-05049 PIPE, TYPE 4, CIRCULAR, 8 IN. 100.000 LFT
63 715-05051 PIPE, TYPE 4, CIRCULAR, 10 IN. 100.000 LFT
64 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 40.000 LFT
65 715-05248 PIPE, TYPE 1, DEFORMED, 16.6 SQ. FT. 84.000 LEFT
66 715-05840 CONCRETE ANCHOR, MIN. AREA 14.7 SQ.FT. 2.000 EACH
67 715-46005 PIPE END SECTION, 15 IN. 2.000 EACH
68 715-91361 PIPE, PVC, 6 IN. 41.200 LET
69 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
70 801-06625 DETOUR ROUTE MARKER ASSEMBLY 23.000 EACH
71 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
72 801-06775 MAINTAINING TRAFFIC LUMP LUMP
73 801-07118 BARRICADE, III-A 96.000 LEFT
74 801-07119 BARRICADE, III-B 96.000 LEFT
75 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 57.000 LFT
76 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 29.900 SFT
77 804-06725 DELINEATOR WITH POST, D1, 3 IN. DIA. 10.000 EACH
78 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,735.000 LFT
79 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,670.000 LFT

80 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 36.000 EACH
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CALL ORDER : 441 CONTRACT ID : SB -28428-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
5 105-08523 RADIO SERVICE 12.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02240 PAVEMENT REMOVAL 136.000 SYS
15 202-02241 GUARDRAIL, REMOVE 712.500 LFT
16 202-02276 GUTTER TURNOUT, REINFORCED CONCRETE, REMOVE 4.000 EACH
17 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
18 205-06937 TEMPORARY SILT FENCE 200.000 LFT
19 205-09543 NO 2 STONE 100.000 TON
20 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 48.000 CYs
21 211-06467 AGGREGATE FOR END BENT BACKFILL 40.000 CYs
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 123.000 TON
23 302-07455 DENSE GRADED SUBBASE 34.000 CYs
24 306-08043 MILLING, TRANSITION 220.000 SYS
25 402-07432 HMA SURFACE, TYPE A 17.000 TON
26  406-05521 ASPHALT FOR TACK COAT 960.000 SYS
27 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
28 601-07050 GUARDRAIL END TREATMENT, OS, RESET 4.000 EACH
29 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 850.000 LEFT
30 602-06729 BARRIER DELINEATOR 10.000 EACH
31 607-95754 PAVED SIDE DITCH, BREAK 72.000 LET
32 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 254.000 SYS
33 610-07487 HMA FOR APPROACHES, TYPE B 70.000 TON
34 616-02320 GEOTEXTILES 733.000 SYS
35 616-06405 RIPRAP, REVETMENT 499.000 TON
36 619-09423 CLEAN STEEL BRIDGE, TYPE 1, QP-2 6,287.000 SET
37 619-09434 PAINT STEEL BRIDGE, TYPE 1 6,287.000 SET
38 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
39 621-06559 MULCHED SEEDING, R 167.000 SYS
40 621-06567 WATER 1.000 kGAL
41 621-06574 SODDING 32.000 SYS
42 628-09401 FIELD OFFICE, A 12.000 MOS
43 702-51100 DRAIN PIPE, CAST IRON, 6 IN. 400.000 LBS
44 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 2,576.000 LBS
45 702-51863 FIELD DRILLED HOLE IN CONCRETE 298.000 EACH
46 702-92857 CONCRETE, C, SUBSTRUCTURE 19.400 CYs
47 703-51032 REINFORCING STEEL, EPOXY COATED 64,067.000 LBS
48 704-51002 CONCRETE, C, SUPERSTRUCTURE 189.500 CYs
49 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
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CALL ORDER : 441 CONTRACT ID : SB -28428-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT
50 706-51020 CONCRETE, C, RAILING 33.800 CYs
51 709-51821 SURFACE SEAL LUMP LUMP
52 710-51864 FIELD DRILLED HOLE 76.000 EACH
53 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
54 711-96800 STUD SHEAR CONNECTORS 1,836.000 EACH
55 715-05407 PIPE, END BENT DRAIN, 6 IN. 120.000 LFT
56 726-93524 BEARING ASSEMBLY, I 12.000 EACH
57 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
58 801-06625 DETOUR ROUTE MARKER ASSEMBLY 17.000 EACH
59 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
60 801-07118 BARRICADE, III-A 64.000 LEFT
61 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 8.170 LFT
62 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
63 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 103.000 LFT
64 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,012.000 LET
65 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 2,013.000 LEFT
66 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 7.000 EACH

67 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 7.000 EACH
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CALL ORDER : 451 CONTRACT ID : SB -28733-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 40.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02241 GUARDRAIL, REMOVE 625.000 LET
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 202-93741 GUARD RAIL END TREATMENT, REMOVE 4.000 EACH
15 203-02000 EXCAVATION, COMMON 837.000 CYs
16 203-02070 BORROW 100.000 CYs
17 205-03371 SEDIMENT, REMOVE 50.000 CYs
18 205-06937 TEMPORARY SILT FENCE 1,100.000 LFT
19 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 133.100 CYs
20 207-08263 SUBGRADE TREATMENT, TYPE IA 950.000 SYS
21 207-08266 SUBGRADE TREATMENT, TYPE III 350.000 SYS
22 211-06467 AGGREGATE FOR END BENT BACKFILL 48.000 CYs
23 211-09265 STRUCTURE BACKFILL, TYPE 2 8.000 CYs
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 400.000 TON
25 302-07455 DENSE GRADED SUBBASE 50.000 CYs
26 303-02051 STONE, NO 2 100.000 TON
27 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,280.000 SYS
28 402-07432 HMA SURFACE, TYPE A 30.000 TON
29 402-07433 HMA SURFACE, TYPE B 80.000 TON
30 402-07434 HMA SURFACE, TYPE C 115.000 TON
31 402-07435 HMA INTERMEDIATE, TYPE A 40.000 TON
32 402-07438 HMA INTERMEDIATE, TYPE B 205.000 TON
33 406-05521 ASPHALT FOR TACK COAT 2,600.000 SYS
34 501-05110 CEMENT CONCRETE PAVEMENT, HIGH EARLY STRENGTH, 8 IN. 58.800 SYS
35 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
36 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
37 601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
38 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE 2.000 EACH
39 601-97803 GUARDRAIL END TREATMENT, MS, SPARE PARTS PACKAGE 2.000 EACH
40 601-98352 BICYCLE RAILING 538.000 LFT
41 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 218.750 LFT
42 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING 237.500 LEFT
43 602-06729 BARRIER DELINEATOR 32.000 EACH
44 609-06263 REINFORCED CONCRETE BRIDGE APPROACH, 15 IN. 287.200 SYS
45 616-02320 GEOTEXTILES 1,443.000 SYS
46 616-05689 RIPRAP, CLASS 2 160.000 TON
47 616-06405 RIPRAP, REVETMENT 865.000 TON
48 619-09429 CLEAN STEEL BRIDGE, PARTIAL, TYPE 1, QP-2 2,363.400 SFT
49 619-09437 PAINT STEEL BRIDGE, PARTIAL, TYPE 1 22,943.000 SET
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CALL ORDER : 451 CONTRACT ID : SB -28733-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
50 621-06545 FERTILIZER 0.800 TON
51 621-06553 SEED MIXTURE, R 164.000 LBS
52 621-06557 SEED MIXTURE, T 145.000 LBS
53 621-06565 MULCHING MATERIAL 3.800 TON
54 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
55 628-09402 FIELD OFFICE, B 20.000 MOS
56 701-04732 PILE 96.000 LET
57 701-05779 FURNISHING DRILLED SHAFT DRILLING EQUIPMENT LUMP LUMP
58 701-05780 DRILLED SHAFT CONCRETE 591.500 CYs
59 701-05781 UNCLASSIFIED SHAFT EXCAVATION 472.900 CYs
60 701-05782 UNCLASSIFIED EXTRA DEPTH EXCAVATION 16.800 CYs
61 701-05783 OBSTRUCTIONS 36.000 HRS
62 701-05784 TRIAL SHAFT HOLES 30.000 LFT
63 701-05785 EXPLORATION (SHAFT EXCAVATION) 120.000 LET
64 701-05787 INSTRUMENTATION, INTEGRITY TESTING AND DATA COLLECTION LUMP LUMP
65 701-51195 PILE, STEEL H, HP 12" X 53 1,077.000 LFT
66 701-91792 PILE TIP, STEEL H 18.000 EACH
67 701-97874 PILE, STEEL H, REINFORCED CONCRETE ENCASED, HP 12" X 53 36.000 LFT
68 702-51005 CONCRETE, A, SUBSTRUCTURE 272.600 CYs
69 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 9,016.000 LBS
70 702-51863 FIELD DRILLED HOLE IN CONCRETE 648.000 EACH
71 702-93722 CONCRETE, C 658.300 CYs
72 703-01540 THREADED TIE BAR ASSEMBLY 206.000 EACH
73 703-06028 REINFORCING BARS 101,169.000 LBS
74 703-06029 REINFORCING BARS, EPOXY COATED 237,756.000 LBS
75 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 2,260.000 EACH
76 706-06339 RAILING, PF-1 511.440 LET
77 706-06339 RAILING, PF-1 511.440 LEFT
78 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPEF-1 4.000 EACH
79 706-51020 CONCRETE, C, RAILING 63.100 CYs
80 709-51821 SURFACE SEAL LUMP LUMP
81 711-51038 STRUCTURAL STEEL LUMP LUMP
82 711-51864 DRILLED HOLE 714.000 EACH
83 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
84 711-96800 STUD SHEAR CONNECTORS 3,528.000 EACH
85 715-05173 PIPE, TYPE 3, CIRCULAR, 24 IN. 50.000 LEFT
86 715-05407 PIPE, END BENT DRAIN, 6 IN. 116.000 LEFT
87 715-46020 PIPE END SECTION, 24 IN. 2.000 EACH
88 715-91361 PIPE, PVC, 6 IN. 84.000 LFT
89 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 526.500 SFT
90 724-51925 STRUCTURAL EXPANSION JOINT, SS 107.900 LFT
91 726-58789 BEARING ASSEMBLY, ELASTOMERIC, II 27.000 EACH
92  726-99095 BEARING ASSEMBLY, ELASTOMERIC, I 54.000 EACH
93 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
94 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
95 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 16,200.000 LEFT
96 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKING, REMOVABLE, 24 IN. 24.000 LET
97 801-06640 CONSTRUCTION SIGN, A 30.000 EACH

98 801-06645 CONSTRUCTION SIGN, B 5.000 EACH



SCHEDULE OF PAY ITEMS PAGE 45

CALL ORDER : 451 CONTRACT ID : SB -28733-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
99 801-06646 TEMPORARY CONCRETE BARRIER 2.000 LET
100 801-06775 MAINTAINING TRAFFIC LUMP LUMP
101 801-07023 ENERGY ABSORBING TERMINAL, CZzZ, TL-2 4.000 EACH
102 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 2,085.000 LET
103 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 1,142.000 LET
104 808-04896 LINE, EPOXY, BROKEN, YELLOW, 4 IN. 143.000 LET
105 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 180.000 LEFT
106 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,440.000 LET
107 808-06716 LINE, REMOVE 2,528.000 LFT
108 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 17.000 EACH

109 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 17.000 EACH
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CALL ORDER  : 461 CONTRACT ID : SB -29495-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 109-08359 LIQUIDATED DAMAGES 1.000 DOL
6 109-08360 CONTRACT LIENS 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 353.000 SYS
13 202-02241 GUARDRAIL, REMOVE 2,785.000 LFT
14 202-02277 GUTTER, LIP, REMOVE 4,069.000 LFT
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
18 202-51822 BRIDGE DECK OVERLAY, REMOVE 542.000 SYS
19 203-02000 EXCAVATION, COMMON 40.000 CYs
20 203-02070 BORROW 600.000 CYs
21 203-08607 LINEAR GRADING 4,192.000 LFT
22 205-06934 TEMPORARY MULCHING 3.000 TON
23 205-09543 NO 2 STONE 308.000 TON
24 302-07455 DENSE GRADED SUBBASE 82.000 CYS
25 306-08034 MILLING, ASPHALT, 1 1/2 IN. 799.000 SYS
26 306-08043 MILLING, TRANSITION 400.000 SYS
27 406-05521 ASPHALT FOR TACK COAT 1,375.000 SYS
28 601-01522 GUARDRAIL TRANSITION TYPE TGB 12.000 EACH
29 601-01625 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1 1.000 EACH
30 601-06037 GUARDRAIL END TREATMENT, I 4.000 EACH
31 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
32 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 1,919.000 LFT
33 601-99123 GUARDRAIL TRANSITION, GP 8.000 EACH
34 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 12.000 EACH
35 602-06729 BARRIER DELINEATOR 38.000 EACH
36 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 162.000 SYS
37 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 322.000 SYS
38 610-07486 HMA FOR APPROACHES, TYPE A 274.000 TON
39 610-07487 HMA FOR APPROACHES, TYPE B 366.000 TON
40 616-02320 GEOTEXTILES 1,395.000 SYS
41 616-06405 RIPRAP, REVETMENT 983.000 TON
42 619-09429 CLEAN STEEL BRIDGE, PARTIAL, TYPE 1, QP-2 6,151.000 SFT
43 619-09437 PAINT STEEL BRIDGE, PARTIAL, TYPE 1 6,151.000 SFT
44  621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
45 621-06559 MULCHED SEEDING, R 1,850.000 SYS
46 628-09402 FIELD OFFICE, B 6.000 MOS
47 702-51005 CONCRETE, A, SUBSTRUCTURE 5.000 CYs
48 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,004.000 EACH
49 703-08247 EMBEDDED GALVANIC ANODE 40.000 EACH
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CALL ORDER : 461 CONTRACT ID : SB -29495-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 703-51030 REINFORCING STEEL 606.000 LBS
51 703-51032 REINFORCING STEEL, EPOXY COATED 57,257.000 LBS
52 704-51001 CONCRETE, A, IN SUPERSTRUCTURE 15.100 CYs
53 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 12.000 EACH
54 706-51025 CONCRETE, C, RAILING 1,299.500 LFT
55 709-51821 SURFACE SEAL LUMP LUMP
56 709-51821 SURFACE SEAL LUMP LUMP
57 709-51821 SURFACE SEAL LUMP LUMP
58 710-09158 PATCHING CONCRETE STRUCTURES 220.000 SFT
59 720-44296 CAP INLET 16.000 EACH
60 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 1,410.000 SET
61 722-51842 BRIDGE DECK OVERLAY 1,842.000 SYS
62 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 38.800 CYs
63 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 3,560.000 SET
64 722-60824 SURFACE MILLING 1,597.000 SYS
65 724-51925 STRUCTURAL EXPANSION JOINT, SS 117.000 LFT
66 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
67 801-04308 ROAD CLOSURE SIGN ASSEMBLY 11.000 EACH
68 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20.000 EACH
69 801-06640 CONSTRUCTION SIGN, A 66.000 EACH
70 801-06775 MAINTAINING TRAFFIC LUMP LUMP
71 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 8.000 EACH
72 801-07118 BARRICADE, III-A 288.000 LFT
73 801-07119 BARRICADE, III-B 120.000 LEFT
74 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,060.000 LEFT
75 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 1,280.000 LET
76 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 6.000 EACH

77 802-02158 SIGN, PANEL, REMOVE AND REINSTALL 6.000 EACH



SCHEDULE OF PAY ITEMS PAGE 48

CALL ORDER 471 CONTRACT ID : SB -29561-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 26.700 SYS
10 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
11 203-02000 EXCAVATION, COMMON 231.000 CYs
12 203-02070 BORROW 287.000 CYs
13 205-03371 SEDIMENT, REMOVE 3.000 CYs
14 205-06932 TEMPORARY CHECK DAM, STRAW BALES 50.000 LFT
15 205-06937 TEMPORARY SILT FENCE 885.000 LFT
16 207-08267 SUBGRADE TREATMENT, TYPE IIIA 342.200 SYS
17 207-08268 SUBGRADE TREATMENT, TYPE IV 668.600 SYS
18 211-06467 AGGREGATE FOR END BENT BACKFILL 71.500 CYs
19 211-09265 STRUCTURE BACKFILL, TYPE 2 49.900 CYs
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 341.700 TON
21 302-07455 DENSE GRADED SUBBASE 56.400 CYs
22 306-08036 MILLING, ASPHALT, 2 IN. 504.000 SYS
23 306-08043 MILLING, TRANSITION 533.300 SYS
24 402-07432 HMA SURFACE, TYPE A 48.400 TON
25 402-07434 HMA SURFACE, TYPE C 89.000 TON
26 402-07435 HMA INTERMEDIATE, TYPE A 149.700 TON
27 402-07439 HMA INTERMEDIATE, TYPE C 134.800 TON
28 402-07442 HMA BASE, TYPE C 16.100 TON
29 402-07453 HMA FOR TEMPORARY PAVEMENT 112.200 TON
30 406-05520 ASPHALT FOR TACK COAT 0.810 TON
31 601-01128 GUARDRAIL TRANSITION TYPE WGB 4.000 EACH
32 601-01625 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1 1.000 EACH
33 601-01846 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 3 1.000 EACH
34 601-06037 GUARDRAIL END TREATMENT, I 1.000 EACH
35 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
36 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
37 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 37.500 LEFT
38 602-06729 BARRIER DELINEATOR 8.000 EACH
39 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 338.200 SYS
40 610-07487 HMA FOR APPROACHES, TYPE B 94.100 TON
41 615-06505 MONUMENT, B 2.000 EACH
42 616-02320 GEOTEXTILES 332.000 SYS
43 616-06405 RIPRAP, REVETMENT 570.000 TON
44 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
45 621-06545 FERTILIZER 0.100 TON
46  621-06557 SEED MIXTURE, T 10.000 LBS
47 621-06560 MULCHED SEEDING, U 200.000 SYS
48 621-06565 MULCHING MATERIAL 0.100 TON
49 621-06567 WATER 2.800 kGAL
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CALL ORDER 471 CONTRACT ID : SB -29561-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 621-06575 SODDING, NURSERY 785.000 SYS
51 628-09402 FIELD OFFICE, B 6.000 MOS
52 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 6.000 MOS
53 701-51195 PILE, STEEL H, HP 12" X 53 208.000 LEFT
54 701-91792 PILE TIP, STEEL H 16.000 EACH
55 701-92043 CORED HOLE IN ROCK, 18 IN. 40.000 LFT
56 703-06029 REINFORCING BARS, EPOXY COATED 50,875.000 LBS
57 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 227.000 EACH
58 704-51002 CONCRETE, C, SUPERSTRUCTURE 255.100 CYs
59 706-05733 CONCRETE BRIDGE RAILING TRANSITION, WBC 4.000 EACH
60 706-51025 CONCRETE, C, RAILING 155.300 LET
61 707-09311 STRUCTURAL MEMBERS, CONCRETE BOX BEAM, 606.000 LET
62 709-51821 SURFACE SEAL LUMP LUMP
63 715-05051 PIPE, TYPE 4, CIRCULAR, 10 IN. 25.000 LFT
64 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 166.000 LFT
65 715-05407 PIPE, END BENT DRAIN, 6 IN. 130.000 LEFT
66 715-09064 VIDEO INSPECTION FOR PIPE 321.000 LEFT
67 715-46000 PIPE END SECTION, 12 IN. 1.000 EACH
68 720-45030 INLET, E7 1.000 EACH
69 720-45035 INLET, F7 1.000 EACH
70 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
71 801-02617 TEMPORARY POLE, WOOD, WITH DOWN GUYS AND ANCHORS 2.000 EACH
72 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
73 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,960.000 LEFT
74 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 40.000 LEFT
75 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
76 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
77 801-06710 FLASHING ARROW SIGN 60.000 DAY
78 801-06775 MAINTAINING TRAFFIC LUMP LUMP
79 801-07119 BARRICADE, III-B 60.000 LFT
80 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 360.000 LET
81 808-06716 LINE, REMOVE 681.000 LEFT
82 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN. 934.000 LEFT
83 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN. 2,660.000 LFT
84 808-75063 LINE, PREFORMED PLASTIC, BROKEN, YELLOW, 4 IN. 751.000 LET
85 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 10.000 EACH

86 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 12.000 EACH
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CALL ORDER : 481 CONTRACT ID : SB -29950-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 26.000 MOS
5 105-08523 RADIO SERVICE 13.000 MOS
6 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
7 109-08359 LIQUIDATED DAMAGES 1.000 DOL
8 109-08360 CONTRACT LIENS 1.000 DOL
9 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-02240 PAVEMENT REMOVAL 371.000 m2
16 202-02241 GUARDRAIL, REMOVE 79.240 m
17 202-02272 PAVED SIDE DITCH, REMOVE 91.500 m
18 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
19 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
20 202-74035 SIGN, REMOVE 12.000 EACH
21 202-90747 RETAINING WALL, REMOVE 71.000 m3
22 202-91385 INLET, REMOVE 2.000 EACH
23 203-02000 EXCAVATION, COMMON 1,142.000 m3
24 203-51223 EXCAVATION, WATERWAY 5,716.500 m3
25 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 68.200 Mg
26 205-06933 TEMPORARY DITCH INLET PROTECTION 7.000 EACH
27 205-06937 TEMPORARY SILT FENCE 445.000 m
28 206-51220 EXCAVATION, WET 227.000 m3
29 207-08267 SUBGRADE TREATMENT, TYPE IIIA 492.300 m2
30 207-08268 SUBGRADE TREATMENT, TYPE IV 1,218.000 m2
31 211-09194 B BORROW 165.500 Mg
32 211-09265 STRUCTURE BACKFILL, TYPE 2 102.200 m3
33 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 96.200 Mg
34 302-07455 DENSE GRADED SUBBASE 212.700 m3
35 306-08034 MILLING, ASPHALT, 38 mm 6,352.000 m2
36 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 684.300 Mg
37 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 MM 1,140.500 Mg
38 402-07432 HMA SURFACE, TYPE A 36.100 Mg
39 402-07435 HMA INTERMEDIATE, TYPE A 48.700 Mg
40 402-07786 HMA BASE, TYPE D 837.600 Mg
41 406-05520 ASPHALT FOR TACK COAT 4.660 Mg
42 601-01522 GUARDRAIL TRANSITION TYPE TGB 2.000 EACH
43 601-03871 RAILING, WOOD, END TREATMENT 1.000 EACH
44 601-03970 RAILING, WOOD, 1.372 m 24.000 m
45 601-05071 GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7 1.000 EACH
46 601-07009 IMPACT ATTENUATOR, LS, Wl, TL-1 2.000 EACH
47 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
48 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 76.200 m
49 602-06729 BARRIER DELINEATOR 18.000 EACH
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CALL ORDER : 481 CONTRACT ID : SB -29950-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 604-06070 SIDEWALK, CONCRETE 756.000 m2
51 604-07902 CURB RAMP, CONCRETE, H 64.800 m2
52 605-05523 CURB, HMA 75.000 m
53 605-06140 CURB AND GUTTER, CONCRETE 719.000 m
54 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 598.800 m2
55 610-09108 PCCP FOR APPROACHES, 225 mm 424.700 m2
56 611-06497 MAILBOX ASSEMBLY, SINGLE 6.000 EACH
57 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
58 615-06490 RIGHT OF WAY MARKER 12.000 EACH
59 615-06500 MONUMENT, A 3.000 EACH
60 616-02320 GEOTEXTILES 1,971.300 m2
61 616-06405 RIPRAP, REVETMENT 1,666.500 Mg
62 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
63 621-01743 SEED MIXTURE, GRASS, 2 65.600 kg
64 621-06545 FERTILIZER 0.100 Mg
65 621-06553 SEED MIXTURE, R 81.000 kg
66 621-06565 MULCHING MATERIAL 1.900 Mg
67 621-06567 WATER 26.600 kL
68 621-06574 SODDING 798.500 m2
69 621-06575 SODDING, NURSERY 424.000 m2
70 628-09402 FIELD OFFICE, B 13.000 MOS
71 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 26.000 MOS
72 701-01814 MOBILIZATION FOR DYNAMIC PILE MONITORING AND EQUIPMENT 1.000 EACH
73  701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
74 701-06012 TEST PILE, RESTRIKE 2.000 EACH
75 701-91792 PILE TIP, STEEL H 70.000 EACH
76 701-93575 PILE, STEEL H, HP 356mm X 108 1,091.000 m
77 701-99155 SHEET PILING, STEEL, TEMPORARY LUMP LUMP
78 702-51005 CONCRETE, A, SUBSTRUCTURE 78.000 m3
79 702-51010 CONCRETE, B, ABOVE FOOTINGS 268.000 m3
80 702-51015 CONCRETE, B, FOOTINGS 32.000 m3
81 702-51100 DRAIN PIPE, CAST IRON, 150 mm 211.800 kg
82 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 522.600 kg
83 703-51030 REINFORCING STEEL 10,684.000 kg
84 703-51032 REINFORCING STEEL, EPOXY COATED 101,812.000 kg
85 704-51002 CONCRETE, C, SUPERSTRUCTURE 578.700 m3
86 706-06349 RAILING, TX 145.800 m
87 706-06372 CONCRETE BRIDGE RAILING TRANSITION, TTX 2.000 EACH
88 706-06372 CONCRETE BRIDGE RAILING TRANSITION, TTX 2.000 EACH
89 707-05984 STRUCTURAL MEMBERS, CONCRETE I-BEAM, III, 1143 mm X 406 mm 864.000 m
90 709-51821 SURFACE SEAL LUMP LUMP
91 714-44240 CONCRETE, A, STRUCTURES 22.800 m3
92 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 579.000 m
93 715-05049 PIPE, TYPE 4, CIRCULAR, 200 mm 30.000 m
94 715-05051 PIPE, TYPE 4, CIRCULAR, 250 mm 30.000 m
95 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 22.400 m
96 715-05115 PIPE, TYPE 1, CIRCULAR, 150 mm 70.000 m
97 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 13.000 m
98 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 13.000 m
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CALL ORDER : 481 CONTRACT ID : SB -29950-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
99 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 143.000 m
100 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 34.000 m
101 715-05173 PIPE, TYPE 3, CIRCULAR, 600 mm 18.000 m
102 715-05175 PIPE, TYPE 3, CIRCULAR, 750 mm 11.000 m
103 715-46010 PIPE END SECTION, 450 mm 3.000 EACH
104 715-46020 PIPE END SECTION, 600 mm 3.000 EACH
105 715-46030 PIPE END SECTION, 750 mm 2.000 EACH
106 715-97122 PIPE, PVC, 50 mm 193.000 m
107 718-06528 OUTLET PROTECTOR, 1 1.000 EACH
108 718-52610 AGGREGATE FOR UNDERDRAINS 103.400 m3
109 718-99153 GEOTEXTILES FOR UNDERDRAIN 1,157.000 m2
110 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
111 720-45015 INLET, A8 9.000 EACH
112 720-45030 INLET, E7 3.000 EACH
113 720-45035 INLET, F7 2.000 EACH
114 720-45205 CATCH BASIN, A2 3.000 EACH
115 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
116 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 3,992.000 m
117 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 200 mm 844.000 m
118 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
119 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
120 801-06775 MAINTAINING TRAFFIC LUMP LUMP
121 801-07119 BARRICADE, III-B 7.200 m
122 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 62.000 m
123 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 166.000 m
124 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 24.800 m
125 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 21.700 m
126 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 2.500 m2
127 804-06725 DELINEATOR WITH POST, D1, 75 mm 6.000 EACH
128 805-01744 LOOP, RESEAL 2.000 EACH
129 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 1,016.000 m
130 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 1,108.000 m
131 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 985.000 m
132 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 1,102.000 m
133 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 5.300 m
134 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 8.000 EACH
135 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 6.000 EACH
136 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 63.000 EACH

137 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 209.000 EACH
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CALL ORDER : 491 CONTRACT ID : SB -30220-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT AND WIDENING
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 1.000 EACH
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 16.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08359 LIQUIDATED DAMAGES 1.000 DOL
7 109-08360 CONTRACT LIENS 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 185.000 SYS
14 202-02241 GUARDRAIL, REMOVE 2,392.000 LFT
15 202-02279 CURB AND GUTTER, REMOVE 2,733.000 LFT
16 202-02772 CASTING, REMOVE 9.000 EACH
17 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
18 202-91385 INLET, REMOVE 4.000 EACH
19 202-96133 PIPE, REMOVE 104.000 LFT
20 203-02000 EXCAVATION, COMMON 831.000 CYs
21 203-02020 EXCAVATION, UNCLASSIFIED 48.000 CYs
22 205-09543 NO 2 STONE 100.000 TON
23 211-06467 AGGREGATE FOR END BENT BACKFILL 48.000 CYs
24 213-09269 FLOWABLE BACKFILL, NON-REMOVEABLE 31.000 CYs
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,557.000 TON
26 306-08043 MILLING, TRANSITION 480.000 SYS
27 402-07433 HMA SURFACE, TYPE B 223.000 TON
28 402-07438 HMA INTERMEDIATE, TYPE B 29.000 TON
29 406-05520 ASPHALT FOR TACK COAT 0.400 TON
30 502-06329 PCCP, 12 IN. 64.000 SYS
31 503-05240 D-1 CONTRACTION JOINT 48.000 LFT
32 503-05310 TERMINAL JOINT 48.000 LFT
33 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
34 601-05586 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9 1.000 EACH
35 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
36 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 2,325.000 LFT
37 602-06729 BARRIER DELINEATOR 26.000 EACH
38 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 162.000 SYS
39 616-02320 GEOTEXTILES 384.000 SYS
40 616-06405 RIPRAP, REVETMENT 173.000 TON
41 616-51367 SLOPEWALL, CONCRETE, 4 IN. 238.000 SYS
42 616-93772 INSPECTION HOLE 2.000 EACH
43 619-09422 CLEAN STEEL BRIDGE, TYPE 1, QP-1 7,236.000 SFT
44 619-09434 PAINT STEEL BRIDGE, TYPE 1 7,236.000 SFT
45 621-06559 MULCHED SEEDING, R 2,062.000 SYS
46 621-06567 WATER 0.600 kGAL
47 621-06574 SODDING 164.000 SYS
48 628-09402 FIELD OFFICE, B 8.000 MOS
49 702-51005 CONCRETE, A, SUBSTRUCTURE 78.000 CYs
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT AND WIDENING
50 702-51863 FIELD DRILLED HOLE IN CONCRETE 48.000 EACH
51 703-51030 REINFORCING STEEL 9,474.000 LBS
52 703-51032 REINFORCING STEEL, EPOXY COATED 64,389.000 LBS
53 704-51002 CONCRETE, C, SUPERSTRUCTURE 204.000 CYs
54 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
55 706-51020 CONCRETE, C, RAILING 39.000 CYs
56 708-51813 PNEUMATICALLY PLACED MORTAR 16.000 SET
57 708-51814 WELDED STEEL WIRE FABRIC 16.000 SET
58 709-51821 SURFACE SEAL LUMP LUMP
59 711-51038 STRUCTURAL STEEL LUMP LUMP
60 711-51864 DRILLED HOLE 672.000 EACH
61 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
62 711-92500 ANCHOR ROD 8.000 EACH
63 711-96526 FIELD WELDED STUD, 0.875 IN. DIA. 2,058.000 EACH
64 715-05407 PIPE, END BENT DRAIN, 6 IN. 125.000 LFT
65 720-44296 CAP INLET 9.000 EACH
66 722-09456 POLYMERIC OVERLAY SYSTEM 737.000 SYS
67 726-92406 BEARING ASSEMBLY, ELASTOMERIC 14.000 EACH
68 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
69 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
70 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
71 801-06625 DETOUR ROUTE MARKER ASSEMBLY 46.000 EACH
72 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
73 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
74 801-06710 FLASHING ARROW SIGN 30.000 DAY
75 801-06775 MAINTAINING TRAFFIC LUMP LUMP
76 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 2.000 EACH
77 801-07118 BARRICADE, III-A 96.000 LEFT
78 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 760.000 LEFT
79 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 480.000 LET
80 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
81 802-02475 SIGN, PANEL, REMOVE AND RELOCATE 2.000 EACH
82 802-04893 REFERENCE POST 2.000 EACH
83 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
84 802-76160 BRIDGE BRACKET ASSEMBLY 2.000 EACH
85 805-96014 SAW CUT, FULL DEPTH 1,696.000 LEFT
86 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 3,356.000 LEFT

87 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 3,356.000 LFT






